PROJECT COST SUMMARY Area (USF) = 37,000
PROJECT TITI|Edward Roybal Federal Building (USDC) PROJECT TYPE:
LOCATION: . .
Los Angeles, California Repair and Alterations v
RESPONSIBLE PARTY PROGRAM AREA:| Federal Building
ESTIMAT]};‘I{’.REPARED Kamel S. Khalil Cost Eng
R T -
ESTIMATE I.Q.E‘ IEWED GSA Project Mgt Cv,[ RRENT Final Concept
BY: SUBMITTAL:
WBS SUBTOTAL DIRECT COST/
CODE UNIFORMAT SYSTEM ELEMENTS DIRECT COST ECC COST GSF
A10]Foundations
A20]Basement Construction
B20jExterior Closure
B30JRoofing
C10fInterior Construction
C20]Stairs
C30fInterior Finishes
D10jConveyance Systems
D20jPlumbing
D30JHVAC
D40]Fire Protection
DS50fElectrical
E10JEquipment
E20fFurnishings
F10]Special Construction
F20fsclective Building Demolition o |
G10]Sitework - Building Related
G20]Sitework - Non-Building Related
A Sub T A $3.744,497 $4.939.938 $101
B Contingency - Unknown Site/Design: B
C Subtotal A+B $3,744.497 $101
D General Conditions, Profit, Bond 15% | C $561,675 $15
E Phasing Premium, etc C
F Subtotal C+D+E $4.306,172 $116
G Special Use Tax (Gross Receipts Tax, etc) F
- Current Estimated Consfruction A\:‘aqr: F+G $4.306.172 $116
I Escalation to Construction Award 14.7%| H $633.767 $17
Estimated Cost of Construction at Award
J ECCA G+H $4.939.938 $134
K+L Construction Contingency & Reservation J
M Subtotal J+K+L $4.939.938 $134
N Art-In-Architecture| M
(0] EISA Requirement 0.00%| M+N

Estimated Construction Cost




P ECC M+N+O $4.939,938 $134
S EDRC 13.18% P $650,989 $18
\\Y EMIC P
Al ESC (Est. Site Cost)
A2 ETPC O+S+W+ Al $5.590,927 $151
Escalation Rate Used: 3.8%
Current Date: 12-May-14 Basis Date of Estimate: 12-May-14 Const. Mld—IP;mtnt 1-Jan-18
ate:
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Estimated Construction Cost

PROJECT COST SUMMARY Area (USF) = 51,000
PROJECT TITLlEdward Roybal Federal Building (USBC) PROJECT TYPE:
LOCATION: . ) -
CITY. STATE |Los Angeles, California Repair and Alterations
RESPONSIBLE PARTY PROGRAM AREA:| Federal Building
ESTIMATE:: _REPARED Kamel S. Khalil Cost Eng
ESTIMATE REVIEWED GSA Project Mgt CURRENT Final Concept
BY: SUBMITTAL:
WBS SUBTOTAL DIRECT COST /
CODE UNIFORMAT SYSTEM ELEMENTS DIRECT COST ECC COST GSF
Al 0|F01u1dations
A20|Basement Construction
Bl OI Superstructure
BZOIExterior Closure
B30|Rooﬁng
Cl OI Interior Construction
c20]stairs
C30|Interior Finishes
D1 OIConveyance Systems
D20|Plumbing
D30JHVAC
D40|Fire Protection
D50|Electrical
El OI Equipment
E20|F1unishings
F1l OI Special Construction
F20| Selective Building Demolition
GlOISitework - Building Related
G20]Sitework - Non-Building Related
A Sub 1 A $5.164.639 $6.813.465 $101
B Contingency - Unknown Site/Design: 0% B $0 $0
C Subtotal A+B $5.164.639 $101
D General Conditions, Profit, Bond 15% | C $774.696 $15
E Phasing Premium, etc 0% C $0 $0
F Subtotal C+D+E $5.939.335 $116
G Special Use Tax (Gross Receipts Tax, etc) 0.00% F $0 $0
o Current Estimated Construction A\z:)rsc: F+G $5.939.335 $116
I Escalation to Construction Award 14.7%]| H $874.130 $17
Estimated Cost of Construction at Award
J ECCA G+H $6.813.465 $134
K+L Construction Contingency & Reservation 0.0% J $0 $0
M Subtotal J+K+L $6.813.465 $134
N Art-In-Architecture 0.0% M $0 $0
O EISA Requirement 0.00%| M+N




I ECC M+N+O $6.813.465 $134
S EDRC 13.17% P $897.600 $18
W EMIC 0.00% P $0 MY |
Al ESC (Est. Site Cost) $0 3 |
A2 ETPC O+S+W+A1 $7.711.065 $151
Escalation Rate Used: 3.8%

Current Date: 12-May-14 Basis Date of Estimate: 12-May-14 Const. Mld_ll;mtm 1-Jan-18

ate:
Jan-14 FY 2014 PBS Cost Estimating Workbook



PROJECT COST SUMMARY Area (USF) = 4,000
PROJECT TITI|Edward Roybal Federal Building (Circuit Library)] PROJECT TYPE:
LOCATION: . A
CITY. STATE |Los Angeles, California Repair and Alterati
RESPONSIBLE PARTY PROGRAM AREA:| Federal Building
ESTIMATE:: _REPARED Kamel S. Khalil Cost Eng
ESTIMATE REVIEWED GSA Project Mgt CURRENT Final Concept
BY: SUBMITTAL:
WBS SUBTOTAL DIRECT COST /
CODE UNIFORMAT SYSTEM ELEMENTS DIRECT COST ECC COST GSF
Al OI Foundations
A20|Basement Construction
Bl OI Superstructure
BZOIExterior Closure
B30|Rooﬁng
Cl OI Interior Construction
c20]stairs
C30|Interior Finishes
D1 OIConveyance Systems
D20|Plumbing
D30JHVAC
D40|Fire Protection
D50|Electrical
El OIEquipment
EZOIFlunishings
F1l OI Special Construction
F20| Selective Building Demolition
GlOISitework - Building Related
G20} Sitework - Non-Building Related
A Sub 1 A $406.814 $536.691 $102
B Contingency - Unknown Site/Design: 0% B $0 $0
C Subtotal A+B $406.814 $102
D General Conditions, Profit, Bond 15% | C $61.022 $15
E Phasing Premium, etc 0% C $0 $0
F Subtotal C+D+E $467.836 $117
G Special Use Tax (Gross Receipts Tax, etc) 0.00% F $0 $0
o Current Estimated Construction A\z:)rsc: F+G $467.836 $117
I Escalation to Construction Award 14.7%]| H $68.854 $17
Estimated Cost of Construction at Award
J ECCA G+H $536.691 $134
K+L Construction Contingency & Reservation 0.0% J $0 $0
M Subtotal J+K+L $536.691 $134
N Art-In-Architecture 0.0% M $0 $0
O EISA Requirement 0.00%| M+N

Estimated Construction Cost




P ECC M+N+O $536.691 $134
S EDRC 13.12% P $70.400 $18
W EMIC 0.00% P $0 MY |
Al ESC (Est. Site Cost) $0 3 |
A2 ETPC O+S+W+A1l $607.091 $152
Escalation Rate Used: 3.8%

Current Date: 12-May-14 Basis Date of Estimate: 12-May-14 Const. Mld_ll;mtm 1-Jan-18

ate:
Jan-14 FY 2014 PBS Cost Estimating Workbook



PROJECT COST SUMMARY Area (USF) = 14,000
PROJECT TITLlEdward Roybal Federal Building (Pre-trial) PROJECT TYPE:
LOCATION: ) v
CITY. STATE |Los Angeles, California Repair and
RESPONSIBLE PARTY PROGRAM AREA:| Federal Building

Estimated Construction Cost

ESTI’“ATE:? _REPARED Kamel S. Khalil Cost Eng
ESTL\IAT}}; ‘I’l:}:\'IE\\'ED GSA Project Mgt
WBS SUBTOTAL
CODE UNIFORMAT SYSTEM ELEMENTS DIRECT COST
Al 0|F01u1dations
A20|Basement Construction
Bl OI Superstructure
BZOIExterior Closure
B30|Rooﬁng
Cl OI Interior Construction
c20]stairs
C30|Interior Finishes
D1 OIConveyance Systems
D20|Plumbing
D30JHVAC
D40|Fire Protection
D50|Electrical
El OIEquipment
EZOIFlunishings
F1l OI Special Construction
F20| Selective Building Demolition
GlOISitework - Building Related
G20]Sitework - Non-Building Related
A Sub 1 A $1.395.975
B Contingency - Unknown Site/Design: 0% B $0
C Subtotal A+B $1.395,975
D General Conditions, Profit, Bond 15% | C $209.396
E Phasing Premium, etc 0% C $0
F Subtotal C+D+E $1.605.371
G Special Use Tax (Gross Receipts Tax, etc) 0.00% F $0
o Current Estimated Construction A\z:)rsc: F+G $1.605.371
I Escalation to Construction Award 14.7%| H $236.273
Estimated Cost of Construction at Award
J ECCA G+H $1.841.644
K+L Construction Contingency & Reservation 0.0% J $0
M Subtotal J+K+L $1.841.644
N Art-In-Architecture 0.0% M $0
O EISA Requirement 0.00%| M+N

CURRENT
SUBMITTAL:

ECC COST

$1.841.644

Final Concept

DIRECT COST /
GSF

$100

$0

$100

$15

$0

$115

$0

$115

$17

$132

$0

$132

$0




P ECC M+N+O $1.841.644 $132
S EDRC 13.38% P $246.400 $18
W EMIC 0.00% P $0 $0
Al ESC (Est. Site Cost) $0 $0
A2 ETPC O+S+W+A1l $2.088.044 $149
Escalation Rate Used: 3.8%

Current Date: 12-May-14 Basis Date of Estimate: 12-May-14 Const. Mld_ll;mtm 1-Jan-18

ate:

Jan-14 FY 2014 PBS Cost Estimating Workbook



A-E Services - Construction Phase

ESTIMATED TOTAL PROJECT COST
PROJECT TITLE: |[Edward Roybal Federal Building
PROJECT LOCATION: |Los Angeles, California
Item Description Basis Quantity UOM Totals
ECC ( Estimated Construction Cost )

A | Sub-Total UNIFORMAT System Elements Sum All Elements $3,744,497
B |Design and Site Contingency A % +
C A+B Sub - Total $3,744,497
D  |General Contractor Overhead, Profit, and Bonds C 15% % + $561,675
E  |Premium for GSA Project in High Rise Building In SF C % +
F C+D+E Sub - Total $4,306,172
G |Special Use Taxes (Gross Receipts Tax, etc) F % +
H F+G Sub - Total $4,306,172
I | Escalation:Current Date To Escal Date - See Summary H 14.7% p&fSRAm - $633,767
T [ O B Conseacion Cost Ar v Assmes Exclation H+I o ECCA $4,939,938
K Reservations [Note: Reservations are not used unless separate procurement of GFE materials]

1 %

J %

J %

1 % +

Reservation Subtotal J Sub-Total

L  |Construction Contingency J 10% = $493,994
M |ECC' - (Excluding Art-In-Architecture Allowance) Subtotal J+K+L 1 $5,433,932
N |Art-In-Architecture M
O |EISA Requirements (Note - Select Y or N at cell F25) M+N 0.00% % N
P |ECC (Estimated Construction Cost) M+N+O ECC $5,433.932
Q |A-E Services - Design Phase
R |CM Services - Design Phase
S |other Cost - Design Phase (Design Build Fee)
T | EDRC (Estimated Design & Review Cost)- From GSA Look-Up Table

A% CM Services - Construction Phase

W  |Other Costs - Construction Phase

EMIC (Estimated Management & Inspection Cost) - From GSA Look-Up Table

Y Land $

Z Demolition $
Al Relocation (Associated With Site Purchase) $
A2 | ESC (Estimated Site Cost) ESC

A3 | ETPC (Estimated Total Project Cost) (P+T+X+A2) Date: 12-May-14 ETPC

$6,086,004
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